
Attachment A 

Copy of TDD No. 06-02-10-0013 and Amendment A  



EPA
U.S. EPA Region 6
1445 Ross Avenue, Suite 1200
Dallas, Texas 75202-2733

START2
Technical Direction Document

Weston Solutions; Inc.

TDD: 06-02-10-0013
Contract: 68-W-01-005

TDD - Signed by Cora Stanley/R6/USEPA/US on 10/17/2002 12:15:34 PM, according to Cheng Wei Feng/start6/rfw-start/us

Purpose: Work Assignment Initiation Period: Base Period
Start Date:10/17/2002
Completion Date:11/30/2002

Project/Site Name: Cedar Chemical Corporation
Project Address: 1 mile SW Hwy242/49
County: Philips
City, State Zip: West Helena, AR 72390
SSID: 06NH     CERCLIS: ARD990660649

WorkArea:  CERCLA ASSESSMENT ACTIVITIES
Activity: Site Inspection Prioritization
Activity Code: OO/SH
Section of SOW: II.A.5
Performance Based:No

Authorized TDD Ceiling: Cost/Fee LOE
Previous Action(s): $0.00 0.0

This Action: $13,600.00 200.0

New Total: $13,600.00 200.0

Specific Elements OSWER Directive 9345.1-15FS “ Site Inspection Prioritization Guidance” (August 1993) as amended and
Description of Work:

This TDD is under work assignment 0137

START shall review existing ADEQ data and deliver a written report based on that review with the title "Site Data 
Evaluation for Cedar Chemical Corporation"  and include a HRS score as well as the ADEQ report for this site.   
The final written report shall be delivered to EPA by the TDD completion date.

A.  START shall: 1) describe site conditions; 2) identify all potential hazards to determine whether an immediate 
threat to public health or the environment exists;  3) identify the potential for a removal action;  4) identify whether 
further investigation, or, no further action is required; 5) identify if referral to other EPA programs is required; and 6) 
identify any other actions relevant to site conditions.  

B.  START shall:  1) Identify site characteristics ( for example:  population, sensitive environments, site usage, 
hydro geological and meteorological conditions, and other pertinent site conditions). 2) Identify pollutant dispersal 
pathways and identify the extent of contamination ( for example:  soil, water, air, groundwater, sediments and 
lagoon sludge)  3)  Analyze site risks regarding whether site contaminants pose a current or potential risk to 
human health and the environment, in the absence of any response action to determine whether or not a response 
is necessary at the site.  START shall prepare and deliver a chart that illustrates and compares the Region 6 
Human Health Medium-Specific Screening Levels Risk Data [dated 7/29/02] with the human health risk data in the 
ADEQ report.  4)  Provide a justification for any proposed response action and explain what exposure pathway/s 
would need to be addressed.

EPA will provide START with the ADEQ report that shall be used in preparation of the "Site Data Evaluation for 
Cedar Chemical Corporation".  START shall return the ADEQ report to EPA within 5 days of TDD 
acknowledgement.  

START shall contact Philip Ofosu 214-665-3178

 .

Accounting and Appropriation Information

SFO:  22
Line DCN IFMS Budget/ FY Appropriati Budget Org Program Object Site Project Cost Org Amount
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on
Code

Code Element Class Code

1 BER033 XXX 02 T 6AB0E 50102D 2505 0606NHOO/
SH00

C001 $13,600.00

Funding Summary: Funding Funding Category
Previous: $0.00 CERCLA Removal Funds

This Action: $13,600.00
Total: $13,600.00

Task Monitor Section

  - Signed by Philip Ofosu/R6/USEPA/US on 10/09/2002 04:22:00 PM, according to Cheng Wei Feng/start6/rfw-start/us

Task Monitor: Philip Ofosu Date: 10/09/2002
Phone #:  214-665-3178
Project Officer Section - Signed by Rena McClurg/R6/USEPA/US on 10/17/2002 10:48:40 AM, according to Cheng Wei Feng/start6/rfw-start/us

Project Officer: Rena McClurg Date:  10/17/2002

Contracting Officer Section - Signed by Cora Stanley/R6/USEPA/US on 10/17/2002 12:15:34 PM, according to Cheng Wei Feng/start6/rfw-start/us

Contracting Officer:  Cora Stanley Date: 10/17/2002

Contractor Section - Signed by Robert Beck/start6/rfw-start/us on 10/18/2002 02:37:07 PM, according to /rfw-start/us
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EPA
U.S. EPA Region 6
1445 Ross Avenue, Suite 1200
Dallas, Texas 75202-2733

START2
Technical Direction Document

Roy F. Weston

TDD: 06-02-10-0013
Amendment: A

Contract: 68-W-01-005

TDD - Signed by Tobin Osterberg/R6/USEPA/US on 11/25/2002 01:23:05 PM, according to Cheng Wei Feng/start6/rfw-start/us

Period: Base Period
Start Date:10/17/2002
Completion Date:12/11/2002

Project/Site Name: Cedar Chemical Corporation
Project Address: 1 mile SW Hwy242/49
County: Philips
City, State Zip: West Helena, AR 72390
SSID: 06NH     CERCLIS: ARD990660649

WorkArea:  CERCLA ASSESSMENT ACTIVITIES
Activity: Site Inspection Prioritization
Activity Code: OO/SH
Performance Based:No

Authorized TDD Ceiling: Cost/Fee LOE
Previous Action(s): $13,600.00 200.0

This Action: $6,800.00 100.0

New Total: $20,400.00 300.0

Specific Elements 
Description of Work:

This TDD is under work assignment 0137

Amendment A adds additional hours, additional dollars, and an extension of due date.  An additional 100 hours 
and associated dollars are needed to allow for the completion of the RBNL-comparison chart, and to tabulate and 
screen data separate from the regular SIP.  The extension of the due date to 12/11/02 provides an interim 
extension date of 11/30/02.

START shall review existing ADEQ data and deliver a written report based on that review with the title "Site Data 
Evaluation for Cedar Chemical Corporation"  and include a HRS score as well as the ADEQ report for this site.   
The final written report shall be delivered to EPA by the TDD completion date.

A.  START shall: 1) describe site conditions; 2) identify all potential hazards to determine whether an immediate 
threat to public health or the environment exists;  3) identify the potential for a removal action;  4) identify whether 
further investigation, or, no further action is required; 5) identify if referral to other EPA programs is required; and 6) 
identify any other actions relevant to site conditions.  

B.  START shall:  1) Identify site characteristics ( for example:  population, sensitive environments, site usage, 
hydro geological and meteorological conditions, and other pertinent site conditions). 2) Identify pollutant dispersal 
pathways and identify the extent of contamination ( for example:  soil, water, air, groundwater, sediments and 
lagoon sludge)  3)  Analyze site risks regarding whether site contaminants pose a current or potential risk to 
human health and the environment, in the absence of any response action to determine whether or not a response 
is necessary at the site.  START shall prepare and deliver a chart that illustrates and compares the Region 6 
Human Health Medium-Specific Screening Levels Risk Data [dated 7/29/02] with the human health risk data in the 
ADEQ report.  4)  Provide a justification for any proposed response action and explain what exposure pathway/s 
would need to be addressed.

EPA will provide START with the ADEQ report that shall be used in preparation of the "Site Data Evaluation for 
Cedar Chemical Corporation".  START shall return the ADEQ report to EPA within 5 days of TDD 
acknowledgement.  

START shall contact Philip Ofosu 214-665-3178

 .
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Accounting and Appropriation Information

SFO:  22
Line DCN IFMS Budget/ FY Appropriati

on
Code

Budget Org
Code

Program
Element

Object
Class

Site Project Cost Org 
Code

Amount

1
2

BER033
BER005

XXX
AAF

02
01

T
T

6AB0E
6AB0E

50102D
50102D

2505
2505

0606NHOO/
SH00
0606NHOO/
SH00

C001
C001

$0.00
$6,800.00

Funding Summary: Funding Funding Category
Previous: $13,600.00 CERCLA Removal Funds

CERCLA Removal

This Action: $6,800.00
Total: $20,400.00

Task Monitor Section

  - Signed by Philip Ofosu/R6/USEPA/US on 11/21/2002 08:48:14 AM, according to Cheng Wei Feng/start6/rfw-start/us

Task Monitor: Philip Ofosu Date: 11/21/2002

Project Officer Section - Signed by Rena McClurg/R6/USEPA/US on 11/22/2002 06:05:27 PM, according to Cheng Wei Feng/start6/rfw-start/us

Project Officer: Rena McClurg Date:  11/22/2002

Contracting Officer Section - Signed by Tobin Osterberg/R6/USEPA/US on 11/25/2002 01:23:05 PM, according to Cheng Wei Feng/start6/rfw-start/us

Contracting Officer:  Tobin Osterberg Date: 11/25/2002

Contractor Section
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